Emergency Services Building Addition & Alterations; Spec #09-03/22

No.	Description	UOM	Guy M. Cooper Inc.	Palman Electric Inc	Pinnacle Electrical Construction	A. N. Lynch Co., Inc.	Wise Electrical Contractors LLC	Hunter Mechanical Inc	Hirschberg Mechanical	CMG of Easton, Inc.	Magnum Inc.	LBI Construction, LLC	TE Construction Services, LLC.	CraftSource, Inc.
100	General Construction Contract Base Bid	LS								##########	$654,800.00	$625,000.00	$718,600.00	$789,800.00
101	General Construction Contract Allowance	Allowance								$30,000.00	$30,000.00	$30,000.00	$30,000.00	$30,000.00
	Total									##########	$684,800.00	$655,000.00	$748,600.00	$819,800.00
200	Electrical Contract Base Bid	LS		$234,820.00	$255,190.00	$282,000.00	$293,000.00							
201	Electrical Contract Allowance	Allowance		$12,500.00	$12,500.00	$12,500.00	$12,500.00							
202	Add Alternate #1: Verify and perform any necessary improvements for the replacement of (7) PTAC units	LS		$2,604.00	$1,000.00	$10,700.00	$3,550.00							
203	Add Alternate #2: Installation of AHU-1 and HP-1.	LS		$2,200.00	$200.00	$4,340.00	$2,040.00							
204	Add Alternate #3: Installation of new weatherproof receptacle	LS		$375.00	$150.00	$1,160.00	$1,250.00							
	Total			$252,499.00	$269,040.00	$310,700.00	$312,340.00							
300	Fire Protection Contract Base Bid	LS	$33,000.00											
301	Fire Protection Contract Allowance	Allowance	$750.00											
	Total		$33,750.00											
400	Mechanical Contract Base Bid	LS						$297,200.00	$265,950.00					
401	Mechanical Contract Allowance	Allowance						$22,500.00	$22,500.00					
	Total							$319,700.00	$288,450.00					
500	Plumbing Contract Base Bid	LS							$112,350.00					
501	Plumbing Contract Allowance	Allowance							$3,750.00					
	Total								$116,100.00					
	Responsible Contractor Pre-Qualified		Yes	Yes	Yes	**No**	Yes	Yes	Yes	Yes	Yes	**No**	Yes	Yes
	Certification Requirements Met		Yes	Yes	**No**	**No**	Yes	Yes	Yes	**No**	Yes	**No**	Yes	Yes
	Apparent low bid													
	Recommended for award													